INDIA NON JUDICIAL

Government of Karnataka

e-Stamp

सत्यमेव जयते

Certificate No.	:	**IN-KA62804065857803P**
Certificate Issued Date	:	03-Jul-2017 03:59 PM
Account Reference	:	NONACC (FI)/ kaksfcl08/ BANGALORE8/ KA-BA
Unique Doc. Reference	:	SUBIN-KAKAKSFCL0874348262797791P
Purchased by	:	N N SREENIVASAIAH
Description of Document	:	Article 12 Bond
Description	:	AGREEMENT
Consideration Price (Rs.)	:	0 (Zero)
First Party	:	N N SREENIVASAIAH
Second Party	:	EXECUTIVE ENGINEER BBMP BYATARAYANAPURA DIVISION
Stamp Duty Paid By	:	N N SREENIVASAIAH
Stamp Duty Amount(Rs.)	:	200 (Two Hundred only)

Sri Siddhi Vividhoddesha Souharda Sahakari Niyamitha (R) Sahakranagar B'lore-92

Statutory Alert:
1. The authenticity of this Stamp Certificate should be verified at "www.shcilestamp.com". Any discrepancy in the details on this Certificate and as available on the website renders it invalid.
2. The onus of checking the legitimacy is on the users of the certificate.
3. In case of any discrepancy please inform the Competent Authority.

----------Please write or type below this line----------

SUPPLYMENTARY AGREEMENT

AGREEMENT NO. 35 **/2017-18**

This **Supoplimentary AGREEMENT** is made and executed on this the 15th day of JULY - 2017, Bangalore, by and between BRUHAT BANGALORE MAHANAGARA PALIKE, represented by its **Executive Engineer (Elecl.), Yelahanka Zone, Amruthhalli Main Road, Byatarayanpura, Bangalore-92,** hereinafter called the **BRUHAT BANGALORE MAHANAGARA PALIKE** on the ONE PART, and **M/s. Sri N.N Srinivasaiah, # 2405, E Block, Sahakaranagara, Bengaluru-92.** hereinafter called the **CONTRACTOR** of the OTHER PART

Contd....2

Where as the Additional Commissioner, Yelahanka Zone Administratively sanctioned an estimate for **Rs. 20.00 Lakhs (Rs. Twenty Lakhs only)** Vide No. A/S: **BBMP/Ad.C/YZ/AS/1137/14-15,** & Technically sanctioned by the Executive Engineer (Elec.) Yelahanka Vide No: **EE/BBMP/YZ/TS/01/17-18, Dt:15/06/2017**, for the Work:- ***Providing Electrification and Fixtures to Bangalore one building in Ward No 07 Kodigehalli Sub Division.*** Estimate is based on the KPWD ELEC SR rates of 2014-15 and approved rates.

This is in continuation of the original agreement of the Executive Engineer, Byatarayanapura Division Agreement No 69 Dated:05.05.2015 Where as this Electrical Agreement is Part and Parcel of the Original estimate and the awarded contractor as approved by the Chief Engineer Yelahanka Zone note sheet Para 20 Dated: 23.06.2017 this entrustment is awarded to the same contractor.

THIS DEED WITNESS AS FOLLOWS

a. The Contractor shall execute and complete the works based on the drawings and estimates as per the standard specification of KPWD duly approved by BBMP.
b. Estimate amountin to Rs. 44,500.00 (only schedule items) is prepared by BBMP Engineers based on the current 2014-15 PWD Electrical schedule of rates and approved data rates
c. Competent authority of BBMP will accord the Administrative Approval and Technical Sanction will be accorded by competent.

The work will be completed within 30 Days from the date of handing over of clear sites, release of funds with advance as per progress clearness of estimate, work order/ agreement whichever is later.

Defect liability period shall be 12 months for the above work from the date of completion of work (Final Bill).

If the rates of certain items of works not found in this PWD Electrical SR, then the same shall be obtained from SR of Minor Irrigation / National Highway/PRED/KUWS&DB/BESCOM.

The Contractor shall prepare bills as per execution and which shall be certified from BBMP authorities.

Any variation in quantities, specifications and extra items shall be got it approved from BBMP during the course of execution of work.

The sample LED Fittings, Poles, Cable etc., shall be got approved by the undersigned before executing the work.

The Contractor shall prepare bill, which will be certified by the Executive Engineer shall be sent to account section for payment.

Final bill shall be prepared by The Contractor and be certified by the Executive Engineer (Electrical) Yelahanka Zone. The BBMP shall clear the bill within 30 days from the date of submission of bill.

Service Taxes are to be paid if applicable.

In case of any dispute regarding the nature and execution of work and satisfactory completion of work and the payments between BBMP and The Contractor the matter shall be referred to The Commissioner , BBMP, whose decision is final and binding.

WITNESSES

1.

CONTRACTOR

2.

EXECUTIVE ENGINEER (Elecl.)
Yelahanka Zone,BBMP